
ADDENDUM #1
TO SPEC. 05-249

Paving Project No. 701780a
being in

“R” Street from 48th to 52nd Street

Addendum #1 to Spec. 05-249 for Paving Project No. 701780a being in “R” Street from 48th to 52nd Street,
bids to be opened on Wednesday, September 28, 2005 at 12:00 noon.

Attached is minutes from the prebid conference, revisions, new submittal pages and answers to questions
received.

When using Expedite entry, use amendment #1 on website.

All other terms and conditions to remain unchanged.

Dated this 23rd day of September, 2005.

Purchasing Department

Mary L. Long
Assistant Purchasing Agent



 1 

 
 

MEETING MINUTES  
R Street Widening Project, 48th to 52nd Street 

Pre-Bid Meeting 
Spec. 05-249 

 
 
Date:  Wednesday, September 21, 2005, 10:00 AM 
 
Location: City of Lincoln, Engineering Services Training Room 
 
Attendees: 
Eric Anderson   Constructors, Inc.   434-1711 
Kelly Sieckmeyer  City Engineering Service  441-7454 
Holly Lionberger  City Engineering Service  441-8400 
Larry Jochum   City Engineering Service 441-6090 
Bruce Sweney   City Engineering Service 441-8403 
Dave Watts   Watts Electric    470-2775 
Wayne Burcham  City Engineering Service 441-6094 
Dave Bernt    City Engineering Service 441-7564 
Erin Sokolik    City Engineering Service 441-8321 
Michelle Zuhlke  City Engineering Service 441-7635 
Paul Claus Jr.   Commonwealth Electric 473-2232 
Paul Hoegemeyor  Commonwealth Electric 432-5906 
Larry Kothol   LES    467-7642 
Bill Dibbert   City Engineering Service 441-8338 
Tim Goldsberry  Dobson Brothers  474-5115 
Mike Mandery  LWWS   441-7988 
Randy Kreifels   Aquila    437-1715 
Harry Kroos   City Engineering Service 441-8405 
Dan Hassler   City Lab   441-7714 
Michelle Backemeyer  City Real Estate  441-8617 
Ryan Kosola    Olsson Associates   474-6311 
Justin Petersen  Olsson Associates   474-6311 
Steve Samuelson  Constructors, Inc.   441-1764 
Joe Glaser   Trafcon Inc.    441-1764 
Tom Leikam   Olsson Associates   474-6311 
 
INTRODUCTION 
 
Tom Leikam of Olsson Associates welcomed and gave a brief project overview.   
 
The project includes widening of R Street, construction of a right turn lane at 48th and “R” Street, 
traffic signal work both the 48th Street and 52nd Street intersections with “R” Street, parking lot 
reconstruction, retaining wall construction, drainage work, and pavement markings.  Bid opening 
is September 28th, the anticipated notice to proceed date is October 12th.  The substantial 
completion date is November 23, 2005. 
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QUESTIONS  
 
1. Is “R” Street being resurfaced as part of this project?   
 

Response:  No, “R” Street is only being widened and the entire width will not be 
resurfaced as part of this project. 
 

2. What type of asphalt is being used? 
 

Response:  The arterial street mix will be used for roadway widening on “R” Street. 
 
3. Will the contractor be able to perform widening work on the south side of “R” Street at 

the time the notice to proceed is issued? 
 

 Response:  Review of the anticipated completion date with utility representatives at the 
meeting indicated that the utilities may not be completely finished with all of the 
relocation work along “R” Street by October 14, 2005.  It should be noted that the utility 
relocations along “R” Street will not impact the contractor’s start of work on the 
temporary traffic signal at 48th and “R” Street and the traffic signal work at 52nd and “R” 
Street.  (The traffic signal work was identified by the contractor’s at the meeting as being 
the critical path work for this project.) 

 
4. Where will the contractor be allowed to close “R” Street during construction? 
 

Response:  “R” Street will be completely closed just east of 50th Street and will be closed 
to through traffic west of the 52nd Street intersection.  The contractor will need to 
maintain access to the Funeral Home through the closure at 52nd Street. 

 
5. Will a signal need to be maintained at 52nd and “R” Street during construction? 
 

Response:  No, when 52nd Street is closed to through traffic, stop control will be allowed 
at this intersection. 

 
6. Representatives from Commonweath Electric stated that the construction timeframe is 

inadequate.  Can the number of calendar days be extended? 
 

Response:  The substantial completion date will not be changed and the contractor is 
encouraged to utilize multiple crews to allow work at the 48th and “R” Street temporary 
signal and the 52nd and “R” Street signal to be completed concurrently. 

 
7. What will the contractor be allowed to use for staging area? 
 

Response:  The contractor will be required to make arrangements with adjacent property 
owners if sufficient area for staging is not available within those portions of the City 
right-of-way that will be closed to traffic. 
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8. City specifications for thermoplastic pavement markings require 65 degrees and rising in 
order to apply.  How will this be accomplished if the pavement reconstruction work is not 
completed until November and the required temperatures are not attainable? 

 
Response:  Refer to Addendum No. 1.  If thermoplastic markings can’t be applied due to 
cold temperatures, the contractor will be required to apply and maintain paint markings 
until weather permits thermoplastic marking application in the Spring of 2006. 

 
9. The construction sheets call out for removal and relocation of two street light poles, but 

the bid form only shows one. 
 

Response:  Refer to Addendum No. 1.  The bid form and summary of quantities has been 
updated to reflect a quantity of two for this pay item. 

 
10. Will the City have possession of all of the required right-of-way and easements prior to a 

notice to proceed? 
 

Response:  The City is currently negotiating with property owners for the required right-
of way.  The City has made an offer for the right-of-way and easements at the Branker 
property and has come to an agreement.  It is anticipated that this right-of-way will be 
acquired by October 14, 2005.  The other tracts are currently in negotiation.  A large 
portion of the work, including the location of the poles for the temporary signal at 48th 
and “R” Street, is located within existing right-of-way so the contractor will be able to 
start work immediately in these areas. 
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Add the pay item  “Maintain Paint Marking, 24” White”, quantity equals 356 Lin. Ft. 
Add the pay item  “Maintain Paint Marking, Left Arrow”, quantity equals 6 Each 
Add the pay item  “Maintain Paint Marking, Right Arrow”, quantity equals 2 Each 
Add the pay item  “Maintain Paint Marking, Only”, quantity equals 2 Each 
 

3. Refer to Project Special Provisions, Special Prosecution and Progress of Work 
 

The Contractor will be allowed to begin work on the temporary traffic signal at 48th and “R” Street along 
with the traffic signal work at 52nd and “R” Street upon receiving a notice to proceed with the project.  
The Contractor will be required to provide the necessary traffic control devices to operate the 
intersection of 52nd and “R” Street under stop control during completion of the traffic signal work at this 
location. 

 
4. Refer to Plan Sheets 19, 20, 21 and 22, Construction & Removal Plans 
 

Delete the following note in its entirety: 
 
 “The Contractor shall repair all sprinkler heads behind the back of sidewalk that are damaged as a 
result of construction activity.  This shall be done at no additional cost to the project.” 

 
5. Refer to Plan Sheet 20, Construction and Removal Plan 
 

Add the following note to “Remove Telephone Duct”: 
 
“The existing duct material is plastic.  The Contractor shall coordinate removal of the ducts with Alltel.” 
  

6. Refer to Plan Sheet 26, Traffic Signal Summary of Quantities 
 

Revise the Traffic Signal quantities as follows: 
 
Cable, Camera Detector; increase the quantity from 330 Lin. Ft. to 412 Lin. Ft. 
Tracer Wire; decrease the quantity from 3,528 Lin. Ft. to 3,154 Lin. Ft. 
No. 4 Street Light, increase the quantity from 444 Lin. Ft. to 736 Lin. Ft 
Ground Rod, 10’; decrease the quantity from 3 Each to 1 Each 
Locate Stick; decrease the quantity from 3 Each to 2 Each 
 
Add the following items: 
 
“Cable, Camera Power”, quantity equals 97 Lin. Ft. 
 
Delete the following pay item and quantity: 
 
“Pull Box, Type PB-9 Deep” 
 

7. Refer to Plan Sheet 30, Traffic Signal Plan 
 

Change the label on pull box 3 at Sta. 705+60.8, 64.3’ RT from TRAFFIC to ELECTRIC. 
 
8. Refer to Plan Sheet 30, Traffic Signal Plan 
 

TRACER WIRE will be removed from Plan Sheet 30 as follows:  
 
Eliminate the tracer wire between Electrical Service A through Pull Box 1 and Pull Box 2 to Existing Pull 
Box B. 
 
Eliminate the tracer wire between Pull Box 2 to Pull Box 3. 
 
Eliminate the tracer wire from Existing Pull Box O to the relocated streetlight at Sta. 216+67.00, 37.0’ 
LT. 
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9. Refer to Plan Sheet 31, Traffic Signal Plan 
 

Delete the Pay Item “GROUND ROD, 10 foot” from Pull Box 5 and Pull Box 6. 
 

10.  Refer to Plan Sheet 32, Traffic Signal Plan 
 

Add the following note to the plan sheet: 
 

“The Pull Box 7 type PB-9 Deep is subsidiary to Magnetic Detector”. 
 
11.  Refer to Plan Sheet 32, Traffic Signal Plan 

 
Delete the Pay Item “LOCATE STICK” from Pull Box 7. 

 
12.  Refer to Plan Sheet 35, Pavement Markings 
 

Add the following note to the plan sheet: 
 
“In the event that weather prohibits application of thermoplastic pavement markings, the contractor will 
be required to install and maintain paint pavement markings until permanent markings can be applied.  
For bid purposes it is assumed that the contractor will have to reapply paint markings two times over 
the course of the contract.  The contractor will be required to apply thermoplastic markings once 
weather allows.” 
 
 
Revise the Total Pavement Marking Quantities shown in the Project Summary table as follows: 
 
Paint Marking, 4” Yellow; increase the quantity from 992 Lin. Ft. to 6,393 Lin. Ft. 
Paint Marking, 4” White; increase the quantity from 583 Lin. Ft. to 1,501 Lin. Ft. 
Paint Marking, Left Arrow; increase the quantity from 1 Each to 3 Each 
 
Add the following items to the Total Pavement Marking Quantities shown in the Project Summary table: 
 
“Paint Marking, 12” White”, quantity equals 20 Lin. Ft. 
“Paint Marking, 24” White”, quantity equals 178 Lin. Ft. 
“Paint Marking, Right Arrow”, quantity equals 1 Each 
“Paint Marking, Only”, quantity equals 1 Each 
“Maintain Paint Marking, 4” Yellow”, quantity equals 11,968 Lin. Ft. 
“Maintain Paint Marking, 4” White”, quantity equals 3,820 Lin. Ft. 
“Maintain Paint Marking, 12” White”, quantity equals 40 Lin. Ft. 
“Maintain Paint Marking, 24” White”, quantity equals 356 Lin. Ft. 
“Maintain Paint Marking, Left Arrow”, quantity equals 6 Each 
“Maintain Paint Marking, Right Arrow”, quantity equals 2 Each 
“Maintain Paint Marking, Only”, quantity equals 2 Each 

 
 
Response to questions received by the Purchasing Department. 
 
1. Who is responsible to locate all sprinkler heads and verify that they are in working order? 
 

The Contractor will be required to coordinate with the adjacent property owners to determine 
locations of existing underground sprinklers and to verify if they are in working order. 

 
2. Does the telephone duct to be removed by the Contractor contain any traces of asbestos material? 

 
Alltel indicated that the existing telephone duct along “R” Street does not have asbestos material and 
is a plastic duct. 
 


























